STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 11/ 14/ 06 I N SAN MATEO COUNTY FROM 11/ 15/ 06

CONTRACT CODE 'B '
56 CONTRACT | TEMS

CONTRACT NUMBER 04-270834
LOCATI ON 04- SM 280- R0. 0/ R18. 5

SANTA CLARA COUNTY LI NE TO LARKSPUR
DRI VE UNDERCRCSSI NG | N M LLBREA

UPGRADE BARRI ER FEDERAL AID ACI M 280-1(110)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA27 23, 027, 000 TOTAL NUMBER OF WORKI NG DAYS 197

NUMBER OF Bl DDERS 5 ENG NEERS EST 20, 975,174.00 AMOUNT UNDER 5,077, 855. 00 PERCENT UNDER EST 24. 21
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 15, 897, 319. 00 3 O C JONES AND SONS I NC 510 526-3424
00759729
B) 197 DAYS X 7300 1520 FOURTH STREET FAX 510 526- 0990

A+B) 17, 335, 419. 00 BERKELEY CA 94710

2 A 16, 560, 750. 00 1 R AND L BROSAMER | NC 925 627-1700
00700218
B) 160 DAYS X 7300 1777 QAKLAND BLVD STE 300 FAX 925 944- 9860

A+B) 17,728, 750. 00

A) 18, 150, 777. 00
B) 170 DAYS X 7300

+B) 19,391, 777. 00
A) 18, 261, 864. 00

B) 266 DAYS X 7300

A+B) 20, 203, 664. 00

A 25, 611, 650. 00
B) 300 DAYS X 7300

A+B) 27, 801, 650. 00

WALNUT CREEK CA 94596
CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566
R G W CONSTRUCTI ON | NC
P O BOX 2910

LI VERMORE CA 94551

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100

SAN RAMON CA 94583

925 461-1500
00274652

FAX 925 461-0510

925 606- 2400
00591940

FAX 925 961-1925

925 552-8250
00732283

FAX 925 552-8254



04-270834

04- SM 280- R SUMMARY

11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

11/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

CENTRAL FENCE
SACRAMENTO CA

D AND M
SANTA CLARA CA

M KE BROWN ELECTRI C
COTATI CA

S AND S TRUCKI NG
OAKLAND CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

LANE CLOSURES ( PARTI AL)

ELECTRI CAL

HAZARDOUS WASTE ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)



04-270834
04- SM 280- R
11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 15/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

CENTRAL FENCE
SACRAMENTO CA

HARRI S SALI NAS
LI VERMORE CA

HEl M BROTHERS
MARTI NEZ CA

JEFFCO PAI NTI NG
VALLEJO CA

M KE BROWN ELECTRI C
COTATI CA

OGRADY PAVI NG
MOUNTAI N VI EW CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

REBAR

REMOVE GUARD RAI L, CLEARI NG AND GRUBBI NG

SANDBLASTI NG

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABRASI VE BLASTI NG
Rl VERSI DE CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

CENTRAL FENCE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

ARCHI TECTURAL TREATMENT AND RELATED ( PARTI AL)

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)



04-270834
04- SM 280- R
11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

11/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARRI S SALI NAS REBAR
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

REBAR AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

CENTRAL FENCE
SACRAMENTO CA

HEl M BROTHERS
MARTI NEZ CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

CLEARI NG AND GUARD RAI L REMOVAL

CONCRETE BARRI ER ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HElI M BROTHERS
MARTI NEZ CA

R E SERRANO
MARTI NEZ CA

CLEARI NG AND GRUBBI NG ( PARTI AL)

CONCRETE BARRI ER



04- 270834 Bl D245

04- SM 280- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 500, 000. 00 500, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 2, 820 5. 00 14, 100. 00
4 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2. 500. 00 2. 500. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00 35, 000. 00
7 074029 TEMPORARY SI LT FENCE M 27, 100 4.00 108, 400. 00
8 074034 TEMPORARY COVER MR 200 10. 00 2, 000. 00
9 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 50 250. 00 12, 500. 00
10 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 10, 000. 00 10, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00 9, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 555, 000. 00 555, 000. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 6, 000. 00 12, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 27,100 30. 00 813, 000. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 370 175. 00 64, 750. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20, 100 18. 00 361, 800. 00
17 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 6, 150 17.00 104, 550. 00
18 039747 REMOVE DOUBLE METAL BEAM GUARDRAI LI NG ON M 83 20. 00 1, 660. 00
BRI DGE
19 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 510 10. 00 55, 100. 00
20 150801 REMOVE OVERSI DE DRAI N EA 3 1, 250. 00 3, 750. 00
21 150805 REMOVE CULVERT M 40 110. 00 4., 400. 00
22 150820 REMOVE | NLET EA 5 900. 00 4., 500. 00
23 152430 ADJUST | NLET EA 10 1, 800. 00 18, 000. 00
24 152604 MODI FY | NLET EA 17 500. 00 8, 500. 00
25 156585 REMOVE CRASH CUSHI ON EA 1 3, 000. 00 3, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 110, 000. 00 110, 000. 00
27 170101 DEVELOP WATER SUPPLY LS LUMP SUM 15, 000. 00 15, 000. 00
28 190105 ROADVWAY EXCAVATI ON ( TYPE Z- 2) VB 6, 590 260. 00 1, 713, 400. 00
(AERI ALLY DEPOSI TED LEAD)
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 700 1. 00 5, 700. 00
30 203021 FI BER ROLLS M 27,100 9.00 243, 900. 00
31 (S) 203024 COMPOST (EROSI ON CONTROL) VB 36 100. 00 3, 600. 00
32 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL) EA 3 2, 500. 00 7. 500. 00
33 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 470 100. 00 47, 000. 00
34 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 1, 250 1. 00 1, 250. 00
35 260301 CLASS 3 AGGREGATE BASE B 1, 300 95. 00 123, 500. 00



04- 270834 Bl D245

04- SM 280- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 390102 ASPHALT CONCRETE ( TYPE A) TONN 9, 140 110. 00 1, 005, 400. 00
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 550. 00 2, 750. 00
AREA)
38 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 980. 00 19, 600. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 115 1, 400. 00 161, 000. 00
40 620904 300 MM ALTERNATI VE Pl PE CULVERT M 9 1, 200. 00 10, 800. 00
41 620909 450 MM ALTERNATI VE Pl PE CULVERT M 390 425. 00 165, 750. 00
42 620913 600 MM ALTERNATI VE Pl PE CULVERT M 0.6 6, 600. 00 3, 960. 00
43 620919 750 MM ALTERNATI VE Pl PE CULVERT M 1.4 3, 200. 00 4, 480. 00
44 731502 M NOR CONCRETE (M SCELLANEOUS VB 53 1, 500. 00 79, 500. 00
CONSTRUCTI ON)
45 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 14, 580 2.30 33, 534. 00
46 (S) 839301 SINGLE THRI E BEAM BARRI ER M 980 108. 00 105, 840. 00
47 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 350 160. 00 56, 000. 00
48 (S) 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 19 3, 450. 00 65, 550. 00
49 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 5 3, 850. 00 19, 250. 00
50 (S) 839572 RETURN CAP (TYPE TA) EA 1 500. 00 500. 00
51 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 775. 00 2,325.00
52 039748 CONCRETE BARRI ER TYPE 60 M 12, 900 220. 00 2, 838, 000. 00
( ARCHI TECTURALLY TREATED)
53 039749 CONCRETE BARRI ER TYPE 60A MODI FI ED M 83 340. 00 28, 220. 00
( ARCHI TECTURALLY TREATED)
54 039750 CONCRETE BARRI ER TYPE 60C M 14, 200 330. 00 4,686, 000. 00
( ARCHI TECTURALLY TREATED)
55 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 42, 000. 00 42, 000. 00
56 999990 MOBI LI ZATI ON LS LUMP SUM 1, 585, 000. 00 1, 585, 000. 00
A) 15, 897, 319. 00

B) 19 DAYS X 7300



| TEM
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04-270834

04- SM 280- R

11/ 14/ 06

15, 000.
250, 000.
5, 900.
33.
275.
14.

25.
100.

5.

2, 100.
600.

5, 400.
1, 500.
1, 500.
2, 000.
110, 000.
25, 000.
235.

2.

8.

200.
800.
200.

5.

200.
165.
500.
400.

2, 700.

5000.
900000.
14100.
5000.
2500.
56600.
135500.
3000.
30000.
22400.
15000.
250000.
11800.
894300.
101750.
281400.
153750.
8300.
27550.
6300.
24000.
27000.
15000.
25500.
2000.
110000.
25000.
1548650.
11400.
216800.
7200.
2400.
94000.
6250.
260000.
1508100.
2500.
8000.
310500.

SUMMARY

OF

REMA

15000.
2200000.
42300.
7000.
5000.
50000.
27100.
2000.
25000.
20000.
10000.
200000.
20000.
948500.
99900.
301500.
110700.
4150.
27550.
3000.
6000.
5000.
10000.
34000.
1000.
110000.
110000.
1318000.
5700.
271000.
7200.
3000.
47000.
2500.
247000.
1371000.
5000.
40000.
161000.

15, 000.
2, 200, 000.
15.

7, 000.
5, 000.
50, 000.
1.

10.

500.

20, 000.
10, 000.
200, 000.
10, 000.
35.

270.

15.

18.

50.

5.

1, 000.
150.

1, 000.
1, 000.
2, 000.
1, 000.
110, 000.
110, 000.
200.

1.

10.

200.

1, 000.
100.

2.

190.
150.

1, 000.
2, 000.
1, 400.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
15, 000. 00 15000.
1,179, 000. 00 1179000.
10. 00 28200.
2,500. 00 2500.
2,500. 00 2500.
60, 000. 00 60000.
5. 00 135500.
35. 00 7000.
600. 00 30000.
50, 000. 00 50000.
10, 000. 00 10000.
456, 000. 00 456000.
20, 000. 00 40000.
50. 00 1355000.
250. 00 92500.
16. 00 321600.
16. 00 98400.
16. 00 1328.
15. 00 82650.
3, 000. 00 9000.
200. 00 8000.
1, 500. 00 7500.
3, 500. 00 35000.
1, 500. 00 25500.
500. 00 500.
110, 000. 00 110000.
110, 000. 00 110000.
320. 00 2108800.
1.00 5700.
11.00 298100.
200. 00 7200.
1, 000. 00 3000.
100. 00 47000.
2.00 2500.
290. 00 377000.
118. 00 1078520.
300. 00 1500.
350. 00 7000.
2, 000. 00 230000.

Bl D245
PAGE 7
11/ 15/ 06
FI FTH
BI D AMOUNT
15, 000. 00 15000.
2,900, 000. 00 2900000.
25. 00 70500.
10, 000. 00 10000.
20, 000. 00 20000.
100, 000. 00 100000.
10. 00 271000.
20. 00 4000.
500. 00 25000.
10, 000. 00 10000.
20, 000. 00 20000.
800, 000. 00 800000.
20, 000. 00 40000.
70. 00 1897000.
300. 00 111000.
50. 00 1005000.
80. 00 492000.
100. 00 8300.
10. 00 55100.
1, 000. 00 3000.
250. 00 10000.
500. 00 2500.
2, 000. 00 20000.
3, 000. 00 51000.
200. 00 200.
110, 000. 00 110000.
110, 000. 00 110000.
200. 00 1318000.
10. 00 57000.
8. 00 216800.
500. 00 18000.
2,000. 00 6000.
200. 00 94000.
5.00 6250.
50. 00 65000.
120. 00 1096800.
1, 000. 00 5000.
800. 00 16000.
3, 000. 00 345000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

04-270834

04- SM 280- R SUMMARY OF REMA/
11/ 14/ 06
SECOND THI RD
BI D AMOUNT BI D AMOUNT
425. 00 3825. 00 500. 00 4500. 00
525. 00 204750. 00 300. 00 117000. 00
6, 000. 00 3600. 00 1, 000. 00 600. 00
2,500. 00 3500. 00 2, 000. 00 2800. 00
1, 250. 00 66250. 00 1, 000. 00 53000. 00
5.00 72900. 00 3. 00 43740. 00
100. 00 98000. 00 110. 00 107800. 00
200. 00 70000. 00 160. 00 56000. 00
3, 000. 00 57000. 00 3, 500. 00 66500. 00
3, 500. 00 17500. 00 4,000. 00 20000. 00
3, 000. 00 3000. 00 125. 00 125. 00
1, 300. 00 3900. 00 1, 000. 00 3000. 00
210. 00 2709000. 00 175. 00 2257500. 00
325. 00 26975. 00 400. 00 33200. 00
310. 00 4402000. 00 400. 00 5680000. 00
40, 000. 00 40000. 00 31, 912. 00 31912. 00
1, 650, 000. 00 1650000. 00 1, 800, 000. 00 1800000. 00
A) 16, 560, 750. 00 A) 18, 150, 777. 00
B) 160 DAYS X 7300 B) 170 DAYS X 7300
A+B) 17,728, 750. 00 A+B) 19, 391, 777. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT

350. 00 3150. 00
250. 00 97500. 00
5, 000. 00 3000. 00
2. 500. 00 3500. 00
1, 300. 00 68900. 00
3. 00 43740. 00
108. 00 105840. 00
160. 00 56000. 00
3, 450. 00 65550. 00
3, 850. 00 19250. 00
125. 00 125. 00
775. 00 2325. 00
234.00  3018600. 00
342. 00 28386. 00
335.00  4757000. 00
50, 000. 00 50000. 00
1,500, 000.00  1500000. 00

A 18, 261, 864. 00
B) 266 DAYS X 7300

A+B) 20, 203, 664. 00

Bl D245
PAGE 8
11/ 15/ 06
FI FTH
Bl D AMOUNT
300. 00 2700
400. 00 156000
500. 00 300
1, 000. 00 1400
1, 500. 00 79500.
10. 00 145800.
120. 00 117600.
200. 00 70000.
2, 000. 00 38000.
3, 000. 00 15000.
400. 00 400
200. 00 600.
250. 00 3225000.
300. 00 24900.
550. 00 7810000.
20, 000. 00 20000
2,500, 000. 00 2500000
A) 25, 611, 650. 00
B) 300 DAYS X 7300
A+B) 27,801, 650. 00



